

# KARNATAKA POWER TRANSMISSION CORPORATION LIMITED



Corporate Office,  
Kaveri Bhavan,  
Bangalore - 560 009.

**Sub:-** Revision of Major Works Schedule of Rates for the year 2013.

**Ref:-** 1. KPTCL Order of even No. Dt. 18.02.2012- Constitution of Committee for revision of Major Works Schedule of Rates.  
2. Deliberation of the S.R revision Committee.  
3. Proceedings of the 131<sup>st</sup> T&P Central Purchase Committee meeting held on 21&22.03.2013.

---

## **Preamble:-**

The Major Works Schedule of Rates in KPTCL was last revised on 01.01.2011 and the same is presently in use. KPTCL vide its Order Dt. 18.02.2012 cited under reference(1) constituted a Committee to review the Major Works Schedule of Rates duly considering the revision in the rates of major materials and labour costs. The S.R revision Committee met several times and discussed various options, suggestions and opinion of all the concerned to arrive at the revised schedule of rates. The S.R Revision Committee submitted its recommendations for revision of the S.R before the Central Purchase Committee which examined the same at the 131<sup>st</sup> T&P Central Purchase Committee meeting held on 21&22.03.2013. The Central Purchase Committee approved the recommendations made by the S.R revision Committee with certain modifications and directed to implement the same with effect from 01.04.2013. As such it is decided to revise the Major Works Schedule of Rates with effect from 01.04.2013.

Hence this Order.

**Order No. KPTCL/B19/7625/86-87 Bangalore**

**Dt.01.04.2013**

Approval is hereby accorded to the revised Major Works Schedule of Rates with effect from 01.04.2013 as per the recommendations of the S.R Revision Committee and as approved in the 131<sup>st</sup> T&P Central Purchase Committee meeting held on 21&22.03.2013. The revised S.R will be in force till further orders.

*B. Shela* 01.04.13  
**Deputy General Manager (Tech.),**  
**KPTCL, Bangalore.**

## **To:**

All Chief Engineers, Electricity., KPTCL  
The Financial Adviser (A&R) / (I/A), KPTCL, Bangalore  
All Superintending Engineers Works / Works & Maintenance Circles, KPTCL  
All Controller of Accounts, Transmission Zones, KPTCL.  
All Executive Engineers, Electy., Major Works/TL&SS Divisions, KPTCL

## **Copy for information to:**

PS to Managing Director / Director (Transmission) / Director (Finance) / Director(RA)& Secretary, KPTCL to place the Order before the Directors for kind information.

The Superintending Engineers (Elec.) IT&MIS with a request to upload the revised S.R on the KPTCL website.